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1. AVCP - Kongiganak Barge Landing Award Conditions

AWARD ATTACHMENTS

Association of Village Council Presidents 01146-00



Award Conditions to the Financial Assistance Award  
Between the Denali Commission and 

Association of Village Council Presidents 
For Kongiganak Barge Landing 

Award No. 01146 

1. Scope of Work 
The Denali Commission is providing $500,000 in FY04 Base funds to the Association of 
Village Council Presidents (AVCP) for the subject project.  No matching funds are 
required.  Denali Commission funds will be managed by the AVCP. 

 
This project is to construct a fuel and freight transfer barge landing with a sheet pile dock 
face of 95-feet and an associated upland staging area of 100 x 100-feet.  The extended 
timeline for construction is to allow for dressing the final product after airport 
construction is complete and the project is turned over to the community. 
 
Project performance shall be monitored and measured on a quarterly basis using the 
documentation of record (project nomination) as a reference point, making updates as 
necessary.  The following items shall be monitored and reported in the narrative of the 
quarterly report: 
 
1. Improving fuel and freight transfers 
2. Improving worker safety 
3. Reducing near-shore habitat impacts 
  
All Commission funding is intended for use for the scope of work identified in the Award 
document only.  Any balance of funds remaining after the full scope of work has been 
completed will be returned to the Denali Commission. 

2. Milestones 
The following milestones are identified as the major steps to be completed as part of the 
project.  “Planned” dates for the first milestone are included here.  As part of each 
progress report, recipients shall update the progress toward meeting these milestones (see 
section 7, Reporting). 
 

Milestone  

Planned  Actual  

Units 

Total Cost  
At 

Completion  
Start  
Date  

End  
Date  

Start 
Date 

End  
Date 

  Design 
 

07/01/2008 12/31/2010   0  $0.00  

  Project Close-out   
 

01/01/2011 03/31/2011   0  $0.00  

3. Award Performance Period 
The Award performance period is July 1, 2008 through December 31, 2010. This is the 
period during which Award recipients can incur obligations or costs against this Award. 
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4. Direct and Indirect Costs 
The cost principles of OMB Circular A-87 are applicable to this Award. Direct costs 
associated with the AVCP Kongiganak Barge Landing construction project are allowed 
under this document.  Indirect costs associated with the AVCP management of Denali 
Commission funds are allowed at the rate established by Denali Commission at 5.00%.  
Please refer to the cost principles regulations for specific details on other allowable 
charges under this Award. 

5. Budget and Program Revisions 
The Administrative Circular, OMB A-102, applies to this Award.  Please refer to the 
Administrative Circular for specific details on revisions to this Award.  The 
Administrative Circular requires that the AVCP will inform the Commission in writing 
(e-mail, letter, or report) at the earliest possible date of any unanticipated project cost 
overrun, project schedule delays, or changes in the project scope or changed site 
conditions. 

6. Payments 
Payments under this Award will be made by electronic transfer in response to a “Request 
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by AVCP 
Requests for advances or reimbursements may be made at the end of each quarter or as 
needed. The SF-270 must be submitted to the Denali Commission via fax, e-mail 
(finance@denali.gov) or mail in order for payment to be processed. The form is available 
on the OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. 
Payments shall be made in accordance with OMB A-102.  Please contact the Denali 
Commission’s Finance Manager at (907) 271-1414 for further information about 
submitting this form. No interest will be accrued on these funds. 

7. Reporting  
Two forms of project reporting are required under this Award, listed below.  The AVCP 
shall submit reports using the Denali Commission’s on-line Project Database System, 
available at www.denali.gov.  If there are technical limitations which may prevent the 
recipient from meeting this requirement, please contact the Program Manager listed in 
this agreement. 
 
a. Progress Reports shall be submitted on a quarterly basis.  The first reporting period 

is July 1, 2008 through September 30, 2009, and quarterly thereafter.  Reports are due 
within 30 days of the end of the reporting period.  Progress reports shall include the 
following: 

 
i. Total project funding, including both Denali Commission funding and other 

project funding sources. 



Award Conditions, Award No. 01146  Page 3 of 5 
AVCP – Kongiganak Barge Landing   
 

ii.  The total project expenditures for the project as of the end of the reporting 
period, including both Denali Commission and Other funding sources. 

iii.  Updated schedule and milestone information as identified in the Scope of 
Work 

iv. Narrative summary of the project status and accomplishments to date, and 
address the following questions: is the project on schedule, is the project on 
budget, and what actions are planned to address any project problems. 

v. Photographic documentation of project progress shall be provided with the 
progress reports for active construction projects.  The photo documentation 
shall include a minimum of three, dated photos per reporting period such that 
a complete record of the construction is maintained over time, from “before,” 
showing the situation before the start of construction, to “during” showing 
work proceeding on the project, and “after” to show the finished project.  
Photos shall be provided in a digital format as part of the on-line report.  A 
short description of the activity and names of those in the photos shall also be 
provided. 

 
b. Federal Single Audits shall be submitted annually, when required.  In accordance 

with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that 
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part  
[subpart 205].  The determination of when an award is expended should be based on 
when the activity related to the award occurs.” 

 
Recipients shall also submit single audits to the Federal Clearinghouse as designated 
by OMB.  Information can be found on the following web-site: 
http://harvester.census.gov/sac/ 

 
In addition to reporting quarterly, the AVCP shall meet twice annually with the 
Commission to report lessons learned and project status.  These meetings shall include 
community participation. 

8. Project/Award Close-Out 
The project close-out report shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is 
earlier.  Recipients must also draw down any remaining funds for expenditures incurred 
under this award during this 90-day period. 
 
The project close-out report shall be submitted on-line through the Denali Commission’s 
on-line Project Database System, available at www.denali.gov.  The project close out will 
require the recipient to submit the following information: 
 
a. Final data for each item listed in paragraph 7(a) “Progress Reports” 
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b. Final project expenditures itemized by the following categories: planning & design; 
materials & equipment; freight; labor; project administration/overhead and other 
expenses. 

c. Acknowledgement of support: For all construction projects, the Award recipient shall 
display a sign that acknowledges the Government’s support for the project(s) 
developed under this Award.  The Commission will provide an appropriate sign.  The 
Award recipient must request an indoor and/or an outdoor sign from the Commission 
office.  Pickup or delivery of the sign can be arranged at that time. 

9. Public Policy Laws and Assurances 
Award Recipients are required to comply with the public policy laws and assurances on 
SF 424d (construction projects).  This form must also be signed by a certifying official of 
the organization. 
 
To the maximum extent practicable, considering applicable laws, Funding Recipients 
shall accomplish the project contemplated by the Award using local Alaska firms and 
labor.  

 
No portion of this award may be used for lobbying or propaganda purposes as prohibited 
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

 
Project level environmental reviews in accordance with the National Environmental 
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for 
each project undertaken with Denali Commission funds. 

10.  Non-Compliance with Award Conditions 
Recipients not in compliance with the terms and conditions of this Financial Assistance 
Award will be notified by the Denali Commission.  The Denali Commission will work 
with the recipient to identify the steps necessary to bring them back into compliance, and 
will establish an appropriate time frame for the corrections to be made.  If the corrections 
have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance. 

 

11.  Program Manager, Financial Manager & Other Contact Information 
Denali Commission AVCP 
Mr. Mike McKinnon 
Transportation Program Manager 
510 “L” Street, Suite 410 
Anchorage, AK  99501 
Phone: 907-523-9877 
Fax: 907-271-1415 
E-mail: mgmckinnon@gci.net 

Marvella Brink 
Project Manager 
P.O. Box 1991 
Bethel, AK 99559 
Phone: 907-543-7311 
Fax: 907-543-3856 
Email: mbrink@avcp.org 
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Ms. Betty Sorensen 
Grants Administrator 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3415 
Fax: 907-271-1415 
E-mail: bsorensen@denali.gov  

Mr. Hansel Mathlaw 
Grants & Compliance Manager 
P.O. Box 1991 
Bethel, AK 99559 
Phone: 907-543-7311 
Fax: 907-543-3856 
Email: hmathlaw@avcp.org 
 

 


